The bid results displayed are preliminary and subject to change pending review and verification of the information provided in the bid submission such as, licensing, bonding, qualifications, etc. This is a tabulation of bids results and not an offer of award or contract. The City reserves the right to reject all bids.

| PROJECT NAME: Marina West Park Playground Equipment Replacement Project | | | | | |
|---|----------------------------------|--------------------|--|---|-----------------------------------|
| Specification No. PW 24-31 | | | Pacific Tide Construction | R.E. Schultz Construction, Inc. | Central Coast Playgrounds |
| Owner: City of Oxnard | | | 19360 Rinaldi Street, Suite150 Los Angeles, CA 91326 | 1767 North Batavia Street Orange, CA 92865 | P.O. Box 2212 Orcutt, CA 93457 |
| Bids Opening Date: July 24, 2024 | | | #1 | #2 | #3 |
| Bid Item No.: | DESCRIPTION | UNIT OF MEASURE | EXTENDED AMOUNT | EXTENDED AMOUNT | EXTENDED AMOUNT |
| | Mobilization and demobilization | | | | |
| 1 | (5% maximum of Total Bid Price) | LS | \$13,059.27 | \$18,500.00 | \$10,000.00 |
| 2 | Temporary Fencing and Protection | LS | \$9,794.45 | \$8,500.00 | \$5,000.00 |
| 3 | Play Area Equipment Removals | LS | \$26,118.54 | \$18,500.00 | \$16,780.00 |
| 4 | Play Area Equipment | LS | \$156,711.21 | \$297,820.00 | \$318,763.00 |
| 5 | Wood Chips (EWF Removal) | LS | \$55,501.89 | \$19,000.00 | \$30,957.00 |
| 6 | Wood Chips (EWF Installation) | LS | \$65,296.34 | \$32,000.00 | \$43,500.00 |
| Total Bid Price SUBMITTED: | | | \$326,481.69 | \$394,320.00 | \$425,000.00 |
| Total Bid Price VERIFIED: | | | \$326,481.70 | \$394,320.00 | \$425,000.00 |
| | | Subcontractors: | None listed | None listed | None listed |